STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 16

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

05/ 19/ 05
07-244204

B I

07-LA-5-49.0/88.6

DI SADVANTAGED BUSI NESS ENTERPRI SE -
6, 366, 000

FUND TOTAL
ENG NEERS EST

HA22

5, 746, 240. 00 AMOUNT UNDER

D

SUMMARY

IN LOS ANGELES COUNTY I N AND NEAR

SANTA CLARI TA AT VARI QUS LOCATI ONS

SLAB REPLACEMENT AND GRI ND

RAS

Bl D TOTAL

3, 693, 407. 00

3,991, 375. 00

4,196, 434. 00

4,378, 406. 00

4, 505, 840. 00

Bl DDER | D

6. 0%

TOTAL NUMBER OF WORKI NG DAYS

2,052, 833. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 23/ 05
CONTRACT CODE "A '
16 CONTRACT | TEMS

FEDERAL AlID ACI M 005-3(053)E

240

PERCENT UNDER EST 35.72

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PAVE TECH I NC

735 LAGUNA DRI VE
CARLSBAD CA 92008

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

AVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

FAX

FAX

FAX

FAX

FAX

760 729-7592
00720394
760 729-6158

909 944-1037
00676575
909 944-3112

818 767-8418
00116307
818 767-3169

949 252- 0441
00615876
949 252-0266

707 746-8028
00526319
707 746-0936



07-244204

07-LA-5-49

05/ 19/ 05
6 4,581, 790. 00
7 4,848, 547. 50
8 5, 018, 042. 50

F C 1 CONSTRUCTORS | NC

2585 BUSI NESS PARK DRI VE
VI STA CA 92081-8831

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

760 727-9767
00772589
FAX 760 727-9803

562 929-1128
00000088
FAX 562 864-8970

909 350- 3535
00247770
FAX 909 350-6820

Bl D245
PACE 2
05/ 23/ 05



07-244204 Bl D245

07-LA-5-49 PAGE 3

05/ 19/ 05 05/ 23/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 HARBER COVPANI ES I TEMS 7 AND 8 ( PARTI AL)
SAN BERNARDI NO CA
H GHWAY SAFETY | TEM 5 (PARTI AL)
CHI NO CA
SUPER SEAL AND STRI PE I TEMS 9 THRU 14 ( PARTI AL)
FI LLMORE CA
SUPERI OR TRAFFI C CONTROL | TEM 6 ( PARTI AL)
COTTONVOOD CA
TRAFFI C LOOPS CRACKFI LLI NG | TEM 15 ( PARTI AL)

ANAHEI M CA



07-244204 Bl D245
07-LA-5-49 PAGE 4
05/ 19/ 05 05/ 23/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HARBER COVPANI ES PORTLAND CEMENT CONCRETE REMOVAL AND GRI NDI NG
SAN BERNARDI NO CA
R D CONSTRUCTI ON CONCRETE ( PARTI AL)
CORONA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TW NI NG LABORATCORI ES CONCRETE TESTI NG
LONG BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HARBER COVPANI ES | NC GRI ND PORTLAND CEMENT CONCRETE PAVEMENT

1880 RI VERVI EW DRI VE
SAN BERNARDI NO CA 92408

RANGEL BROTHERS TRUCKI NG
9852 CAMEL CANYON BLVD
POMONA CA 91331

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

STRI PI NG



07-244204 Bl D245

07-LA-5-49 PAGE 5

05/ 19/ 05 05/ 23/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TRAFFI C LOOPS CRACKFI LLI NG I NSTALL TRAFFI C LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . LOOP DETECTORS
HARBER COVPANI ES CONCRETE GRI NDI NG AND REMOVALS
SAN BERNARDI NO CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
NI POMO CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HARBER COVPANI ES GRI NDI NG PORTLAND CEMENT CONCRETE AND RELATED ( PARTI AL)
SAN BERNARDI NO CA
H GH LI GHT ELECTRI C LOOP DETECTOR REPLACEMENT AND RELATED ( PARTI AL)
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
NI POMO CA

CONTI NUED ON NEXT PAGE



07-244204
07-LA-5-49
05/ 19/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

05/ 23/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUPER SEAL AND STRI PE
FI LLMORE CA

TW NI NG LABORATORI ES
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND RELATED ( PARTI AL)

RAPI D STRENGTH CONCRETE AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HARBER COVPANI ES
SAN BERNARDI NO CA

LOOP MASTERS
ANAHEI M CA

SUPER SEAL AND STRI PE
FI LLMORE CA

THOVAS AND PRATT
EL SOBRANTE CA

THOVAS AND PRATT
EL SOBRANTE CA

TW NI NG LABORATCORI ES
LONG BEACH CA

DEMOLI TI ON

TRAFFI C LOOPS

STRI PI NG

CONSTRUCTI ON AREA SI GNS, STORM WATER POLLUTI ON PLAN

TRAFFI C CONTROL

QUALI TY CONTROL AND QUALI TY ASSURANCE



07-244204
07-LA-5-49
05/ 19/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 7
05/ 23/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 HARBER COVPANI ES
SAN BERNARDI NO CA

TW NI NG LABORATORI ES
LONG BEACH CA

DEMOLI TI ON AND GRI NDI NG CONCRETE ( PORTI ON)

TESTI NG ( PORTI ON)



07-244204 Bl D245

07-LA-5-49 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 19/ 05 05/ 23/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,500. 00 2,500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 500. 00 120, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 8, 700. 00 8, 700. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 15, 690. 00 15, 690. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
7 401108 REPLACE CONCRETE PAVEMENT VB 3, 900 825. 00 3, 217, 500. 00
(RAPI D STRENGTH CONCRETE)
8 (S) 034550 GRI ND REPLACEMENT CONCRETE PAVEMENT M 16, 740 11.00 184, 140. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,490 .75 1,117.50
10 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,190 .35 766. 50
(BROKEN 10.98 M- 3.66 M
11 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4,580 .35 1, 603. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 610 5.00 3, 050. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 190 6. 00 1, 140. 00
14 (S) 850122 PAVEMENT MARKER EA 200 7.00 1, 400. 00
( RETROREFLECTI VE- RECESSED)
15 (S) 034551 I NDUCTI VE LOOP DETECTCOR ( REPLACEMENT) EA 8 1, 100. 00 8, 800. 00
16 999990 MOBI LI ZATI ON LS LUWVP SUM 25, 000. 00 25, 000. 00

TOTAL 3, 693, 407. 00



07-244204 Bl D245

07-LA-5-49 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 19/ 05 05/ 23/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
2 800. 00 192000. 00 550. 00 132000. 00 300. 00 72000. 00 400. 00 96000. 00
3 4, 000. 00 4000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
4 30, 000. 00 30000. 00 27,500. 00 27500. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
5 20, 000. 00 20000. 00 25, 000. 00 25000. 00 14, 000. 00 14000. 00 18, 000. 00 18000. 00
6 120, 000. 00 120000. 00 164, 000. 00 164000. 00 175, 000. 00 175000. 00 100, 000. 00 100000. 00
7 795. 00 3100500. 00 880. 00 3432000. 00 925. 00 3607500. 00 1, 018. 00 3970200. 00
8 13. 00 217620. 00 20. 00 334800. 00 20. 50 343170. 00 11. 00 184140. 00
9 1.00 1490. 00 .55 819. 50 .60 894. 00 7.00 10430. 00
10 .50 1095. 00 .55 1204. 50 .60 1314. 00 5.00 10950. 00
11 .50 2290. 00 .55 2519. 00 .60 2748. 00 3.50 16030. 00
12 5.00 3050. 00 1.35 823. 50 1.50 915. 00 9. 00 5490. 00
13 7.00 1330. 00 3.25 617. 50 3.50 665. 00 30. 00 5700. 00
14 50. 00 10000. 00 3.25 650. 00 3.50 700. 00 40. 00 8000. 00
15 1, 000. 00 8000. 00 500. 00 4000. 00 1, 250. 00 10000. 00 800. 00 6400. 00
16 275, 000. 00 275000. 00 66, 000. 00 66000. 00 140, 000. 00 140000. 00 50, 000. 00 50000. 00
TOT 3,991, 375. 00 4,196, 434. 00 4,378, 406. 00 4,505, 840. 00



07-244204 Bl D245
07-LA-5-49 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
05/ 19/ 05 05/ 23/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00 2500. 00 8, 800. 00 8800. 00 2,500. 00 2500. 00

2 1, 000. 00 240000. 00 100. 00 24000. 00 700. 00 168000. 00

3 2, 000. 00 2000. 00 2,500. 00 2500. 00 2, 000. 00 2000. 00

4 100, 000. 00 100000. 00 5, 500. 00 5500. 00 85, 000. 00 85000. 00

5 20, 000. 00 20000. 00 21, 500. 00 21500. 00 20, 000. 00 20000. 00

6 170, 000. 00 170000. 00 218, 000. 00 218000. 00 190, 000. 00 190000. 00

7 832. 00 3244800. 00 1, 020. 00 3978000. 00 962. 00 3751800. 00

8 19. 00 318060. 00 22.25 372465. 00 19. 00 318060. 00

9 1.00 1490. 00 3.25 4842. 50 1.50 2235. 00

10 1.00 2190. 00 1.50 3285. 00 .75 1642. 50

11 1.00 4580. 00 1.50 6870. 00 .75 3435. 00

12 2.00 1220. 00 19. 00 11590. 00 10. 00 6100. 00

13 5. 00 950. 00 25.50 4845. 00 13. 00 2470. 00

14 20. 00 4000. 00 26.75 5350. 00 14. 00 2800. 00

15 2,500. 00 20000. 00 1, 500. 00 12000. 00 1, 500. 00 12000. 00

16 450, 000. 00 450000. 00 169, 000. 00 169000. 00 450, 000. 00 450000. 00

TOT 4,581, 790. 00 4,848, 547. 50 5,018, 042. 50




